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SERVICE CONTRACT 

NUMBER – S2R.18.OP.01 

1. The Shift2Rail Joint Undertaking (‘the S2R JU’ or the “lead contracting authority”) and the 

following contracting authority:  the Fuel Cells and Hydrogen 2 Joint Undertaking (the “FCH 

2 JU”) (collectively, ‘the contracting authority’) represented for the purposes of signing this 

contract by Mr Carlo M. Borghini, S2R JU Executive Director,  

on the one part, and 

2. [Full official name] 

[Official legal form] 

[Statutory registration number or ID or passport number] 

[Full official address] 

[VAT registration number] 

[appointed as the leader of the group by the members of the group that submitted the joint 

tender] 

 ([collectively] ‘the contractor’), represented for the purposes of the signature of this contract 

by [forename, surname, function of legal representative and name of company in the case of a 

joint tender], 

on the other part, 
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HAVE AGREED 

 

to the special conditions, the general conditions for service contracts and the following 

annexes: 

Annex I – Tender specifications (reference No S2R.18.OP.01) 

Annex II – Contractor’s tender (reference No [complete] of [insert date]) 

Annex III - (in case of joint tender) Power(s) of Attorney, signed by each member of the 

consortium 

which form an integral part of this contract (‘the contract’). 

This contract sets out the obligations of the parties during and after the duration of this 

contract. 

All documents issued by the contractor (end-user agreements, general terms and conditions, 

etc.) except its tender are held inapplicable, unless explicitly mentioned in the special 

conditions of this contract. In all circumstances, in the event of contradiction between this 

contract and documents issued by the contractor, this contract prevails, regardless of any 

provision to the contrary in the contractor’s documents. 
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I. SPECIAL CONDITIONS 

I.1. ORDER OF PRIORITY OF PROVISIONS 

If there is any conflict between different provisions in this contract, the following rules must 

be applied: 

(a) The provisions set out in the special conditions take precedence over those in the other 

parts of the contract.  

(b) The provisions set out in the general conditions take precedence over those in the 

other annexes.  

(c) The provisions set out in the tender specifications (Annex I) take precedence over 

those in the tender (Annex II). 

I.2. SUBJECT MATTER 

The subject matter of the contract is a study on use of fuel cell hydrogen in railway 

environment, as described in Annex I to this contract. 

I.3. ENTRY INTO FORCE AND DURATION 

I.3.1 The contract enters into force on the date on which the last party signs it. 

I.3.2 The performance of the contract cannot start before its entry into force.  

I.3.3 The duration of the performance of the contract must not exceed seven (7) months. 

Performance of the contract starts from the date of entry into force of the contract.  

The period of performance of the contract may be extended only with the express 

written agreement of the parties before the expiration of such period. 

I.3.4 The performance of the contract is divided into two (2) phases. The contractor is 

authorised to continue the performance of the contract in the second phase only with 

written consent of the contracting authorities following an analysis of the Report 1 

(section 3.3.1 and 3.3.2 of the tender specifications) at the end of the preceding phase. 

The lead contracting authority must notify the contractor in writing about its consent 

one week before the start of the next phase. 

 

I.4. PRICE 

I.4.1. Price of the contract and maximum amount 

The price payable under this contract excluding renewals, reimbursement of expenses and 

price revision is EUR [amount in figures and in words]. 
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I.4.2. Price revision index 

Price revision is not applicable to this contract. 

I.4.3. Reimbursement of expenses 

Reimbursement of expenses is not applicable to this contract. 

I.5. PAYMENT ARRANGEMENTS 

I.5.1. Pre-financing 

Pre-financing is not applicable to this contract. 

I.5.2. Interim payment 

 1. The contractor (or leader in the case of a joint tender) may claim an interim payment equal 

to 30 % of the price referred to in Article I.4.1 in accordance with Article II.21.6 and the 

terms set out in Annex I. 

The contractor must send an invoice by e-mail to invoices@s2r.europa.eu for the interim 

payment as provided for in the tender specifications, accompanied by the following: 

(a) a list of all pre-existing rights to the results or parts of the results or a declaration 

stating that there are no such pre-existing rights, as provided for in Article II.13.4;  

(b) the Report 1 (section 3.3.1 and 3.2.2 of the tender specifications). 

2. The contracting authority must approve any submitted documents or deliverables and pay 

within 60 days from receipt of the invoice.  

3. If the contracting authority has observations to make, it must send them to the contractor 

(or leader in the case of a joint tender) and suspend the time limit for payment in accordance 

with Article II.21.7. The contractor (or leader in case of a joint tender) has 30 days to submit 

additional information or corrections or a new version of the documents if the contracting 

authority requires it. 

4. The contracting authority must give its approval and pay within the remainder of the time-

limit indicated in point (2) unless it rejects partially or fully the submitted documents or 

deliverables. 

I.5.3.  Payment of the balance 

1. The contractor (or leader in the case of a joint tender) may claim the payment of the 

balance in accordance with Article II.21.6. 

The contractor (or leader in the case of a joint tender) must send an invoice by e-mail to 

invoices@s2r.europa.eu for payment of the balance due under the contract, as provided for in 

the tender specifications and accompanied by the following:  

(a) a list of all pre-existing rights to the results or parts of the results or a declaration 

stating that there are no such pre-existing rights, as provided for in Article II.13.4; 

mailto:invoices@s2r.europa.eu
mailto:invoices@s2r.europa.eu
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(b) the Report 2, the Report 3 and Final Study (section 3.3.1 and 3.3.2 of the tender 

specifications). 

2. The contracting authority must approve the submitted documents or deliverables and pay 

within 60 days from receipt of the invoice. 

3. If the contracting authority has observations to make, it must send them to the contractor 

(or leader in the case of a joint tender) and suspend the time limit for payment in accordance 

with Article II.21.7.  

The contractor (or leader in the case of a joint tender) has 30 days to submit additional 

information or corrections or a new version of the documents if the contracting authority 

requires it.  

4. The contracting authority must give its approval and pay within the remainder of the time-

limit indicated in point (2.) unless it rejects partially or fully the submitted documents or 

deliverables. 

*** 

[Option: for contractors for which VAT is due in Belgium] 

[In Belgium, use of this contract constitutes a request for VAT exemption No 450, Article 42, 

paragraph 3.3 of the VAT code (circular 2/1978), provided the invoice includes the statement: 

‘Exonération de la TVA, Article 42, paragraphe 3.3 du code de la TVA (circulaire 2/1978)’.] 

[Option: for contractors for which VAT is due in Luxembourg] 

[In Luxembourg, the contractor must include the following statement in the invoices: 

"Commande destinée à l’usage officiel de l’Union européenne. Exonération de la TVA 

Article 43 § 1 k 2ème tiret de la loi modifiée du 12.02.79. ‘In the case of intra-Community 

purchases, the statement to be included in the invoices is: "For the official use of the 

European Union. VAT Exemption / European Union/ Article 151 of Council Directive 

2006/112/EC.’] 

I.6. GUARANTEES 

Guarantees are not applicable to this contract. 

I.6.1. Performance guarantee 

Performance guarantee is not applicable to this contract. 

I.6.2. Retention money guarantee 

Retention money guarantee is not applicable to this contract. 

I.7. BANK ACCOUNT 

Payments must be made to the contractor’s (or leader’s in the case of a joint tender) bank 

account denominated in [euro] [insert local currency where the receiving country does not 

allow transactions in EUR], identified as follows: 
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Name of bank:  

Full address of branch:  

Exact denomination of account holder:  

Full account number including bank codes: 

IBAN1 code: 

I.8. COMMUNICATION DETAILS  

For the purpose of this contract, communications must be sent to the following addresses: 

Contracting authority: 

Shift2Rail Joint Undertaking 

White Atrium Building, 2nd Floor 

Avenue de la Toison d’Or 56-60 

B-1060 Brussels 

 

Contract related issues: procurement@s2r.europa.eu 

Invoicing: invoices@s2r.europa.eu 

 

Contractor (or leader in the case of a joint tender): 

[Full name] 

[Function] 

[Company name] 

[Full official address] 

E-mail: [complete] 

I.9. DATA CONTROLLER 

For the purpose of Article II.9, the data controller is the Executive Director of the S2R JU. 

I.10. EXPLOITATION OF THE RESULTS OF THE CONTRACT 

I.10.1. Detailed list of modes of exploitation of the results 

In accordance with Article II.13.1 whereby the Union acquires ownership of the results as 

defined in this contract, including the tender specifications, these results may be used for any 

of the following modes of exploitation: 

(a) use for its own purposes: 

 making available to the staff of the contracting authority;  

                                                 

1 BIC or SWIFT code for countries with no IBAN code. 

mailto:procurement@s2r.europa.eu
mailto:invoices@s2r.europa.eu
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 making available to the persons and entities working for the contracting authority 

or cooperating with it, including contractors, subcontractors whether legal or 

natural persons, Union institutions, agencies and bodies, Member States’ 

institutions; 

 installing, uploading, processing; 

 arranging, compiling, combining, retrieving; 

 copying, reproducing in whole or in part and in unlimited number of copies. 

(b) distribution to the public in hard copies, in electronic or digital format, on the internet 

including social networks as a downloadable or non-downloadable file; 

(c) communication through press information services; 

(d) inclusion in widely accessible databases or indexes, such as via ‘open access’ or ‘open 

data’ portals, or similar repositories, whether freely accessible or accessible only upon 

subscription; 

(e) modifications by the contracting authority or by a third party in the name of the 

contracting authority, including: 

 shortening;  

 summarising; 

 modifying the content, the dimensions; 

 making technical changes to the content (necessary correction of technical errors), 

adding new parts or functionalities, changing functionalities, providing third 

parties with additional information concerning the result (e.g. source code) with a 

view to making modifications; 

 addition of new elements, paragraphs, titles, leads, bolds, legend, table of content, 

summary, graphics, subtitles, sound; 

 addition of metadata, for text and data-mining purposes; addition of right-

management information; addition of technological protection measures; 

 preparation in audio form, preparation as a presentation, animation, pictograms 

story, slide-show, public presentation; 

 extracting a part or dividing into parts; 

 translating, inserting subtitles, dubbing in different language versions: 

English, French, German; 

all official languages of EU; 

languages used within EU; 

languages of candidate countries; 



S2R.18.OP.01: Study on use of fuel cell hydrogen in railway environment 

 

  

 11 

 (f) rights to authorise, license, or sub-license in case of licensed pre-existing rights, the 

modes of exploitation set out in any of the points (a) to (e) to third parties. 

(g) other adaptations which the parties may later agree; in such case, the following rules 

apply: the contracting authority must consult the contractor. If necessary, the contractor must 

in turn seek the agreement of any creator or other right holder and must reply to the 

contracting authority within one month by providing its agreement, including any suggestions 

of modifications, free of charge. The contractor may refuse the intended modification only if a 

creator can demonstrate that the intended modification may harm his/her honour or 

reputation, thereby violating his/her moral rights. 

I.10.2. Licence or transfer of pre-existing rights  

All pre-existing rights incorporated in the results, if any, are licensed to the Union as set out 

in Article II.13.2. 

I.10.3. Provision of list of pre-existing rights and documentary evidence 

The contractor must provide the contracting authority with a list of pre-existing rights as set 

out in Article II.13.4 together with the invoice for payment of the balance at the latest.  

I.11. TERMINATION BY EITHER PARTY 

Either party may, terminate the contract by sending formal notification to the other party with 

one month written notice.  

If the contract is terminated:  

(a) neither party is entitled to compensation; 

(b) the contractor is entitled to payment only for the services provided before termination 

takes effect.  

The second, third and fourth paragraphs of Article II.18.4 apply. 

I.12. APPLICABLE LAW AND SETTLEMENT OF DISPUTES 

I.12.1. The contract is governed by Union law, complemented, where necessary, by the law of 

Belgium. 

I.12.2. The courts of Brussels have exclusive jurisdiction over any dispute regarding the 

interpretation, application or validity of the contract. 
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I.13.  INTER-INSTITUTIONAL CONTRACT 

1.13.1 This Contract is inter-institutional. The lead contracting authority acts on its own 

behalf and on behalf of the bodies listed in the title of the FWC as the contracting authorities, 

which provided the lead contracting authority with a power of attorney before FWC signature. 

The lead contracting authority signs the Contract and any amendments on behalf of itself and 

of all other contracting authorities. 

 

 

 

SIGNATURES  

For the contractor, 

[Company name/forename/surname/position] 

 

 

 

 

 

Signature: _______________________ 

 

For the contracting authority, 

Carlo M Borghini 

 Executive Director 

Shift2Rail Joint Undertaking 

 

 

 

Signature:_____________________ 

 

Done at [place], [date] Done at [place], [date] 

In duplicate in English. 
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II. GENERAL CONDITIONS FOR THE SERVICE CONTRACT 

II.1. DEFINITIONS 

For the purpose of this contract, the following definitions (indicated in italics in the text) 

apply: 

‘Back office’: the internal system(s) used by the parties to process electronic invoices;  

‘Confidential information or document’: any information or document received by either 

party from the other or accessed by either party in the context of the performance of the 

contract, that any of the parties has identified in writing as confidential. It may not include 

information that is publicly available; 

‘Conflict of interest’: a situation where the impartial and objective performance of the 

contract by the contractor is compromised for reasons involving family, emotional life, 

political or national affinity, economic interest, or any other shared interest with the 

contracting authority or any third party related to the subject matter of the contract; 

‘Creator’: means any natural person who contributes to the production of the result; 

‘EDI message’ (electronic data interchange): a message created and exchanged through the 

electronic transfer, from computer to computer, of commercial and administrative data using 

an agreed standard; 

‘e-PRIOR’: the service-oriented communication platform that provides a series of web 

services and allows the exchange of standardised electronic messages and documents between 

the parties. This is done either through web services, with a machine-to-machine connection 

between the parties’ back office systems (EDI messages), or through a web application (the 

supplier portal). The Platform may be used to exchange electronic documents (e-documents) 

such as electronic requests for services, electronic specific contracts, and electronic 

acceptance of services or electronic invoices between the parties. Technical specifications (i.e. 

the interface control document), details on access and user manuals are available at the 

following website:  

http://ec.europa.eu/dgs/informatics/supplier_portal/documentation/documentation_en.htm  

‘Force majeure’: any unforeseeable, exceptional situation or event beyond the control of the 

parties that prevents either of them from fulfilling any of their obligations under the contract. 

The situation or event must not be attributable to error or negligence on the part of the parties 

or on the part of the subcontractors and must prove to be inevitable despite their exercising 

due diligence. Defaults of service, defects in equipment or material or delays in making them 

available, labour disputes, strikes and financial difficulties may not be invoked as force 

majeure, unless they stem directly from a relevant case of force majeure;  

‘Formal notification’ (or ‘formally notify’): form of communication between the parties 

made in writing by mail or email, which provides the sender with compelling evidence that 

the message was delivered to the specified recipient;  

http://ec.europa.eu/dgs/informatics/supplier_portal/documentation/documentation_en.htm
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‘Fraud’: any intentional act or omission affecting the Union’s financial interests relating to 

the use or presentation of false, incorrect or incomplete statements or documents or to non-

disclosure of information in violation of a specific obligation;  

 ‘Interface control document’: the guideline document which lays down the technical 

specifications, message standards, security standards, checks of syntax and semantics, etc. to 

facilitate machine-to-machine connection. This document is updated on a regular basis;  

‘Irregularity’: any infringement of a provision of Union law resulting from an act or 

omission by an economic operator, which has, or would have, the effect of prejudicing the 

Union’s budget. 

‘Notification’ (or ‘notify’): form of communication between the parties made in writing 

including by electronic means;  

‘Performance of the contract’: the execution of tasks and delivery of the purchased services 

by the contractor to the contracting authority;  

‘Personnel’: persons employed directly or indirectly or contracted by the contractor to 

perform the contract; 

‘Pre-existing material’: any material, document, technology or know-how which exists prior 

to the contractor using it for the production of a result in the performance of the contract;  

‘Pre-existing right’: any industrial and intellectual property right on pre-existing material; it 

may consist in a right of ownership, a licence right and/or right of use belonging to the 

contractor, the creator, the contracting authority as well as to any other third parties; 

‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing 

professional activities affect its capacity to perform the contract to an appropriate quality 

standard.  

‘Related person’: any person who has the power to represent the contractor or to take 

decisions on its behalf;  

‘Result’: any intended outcome of the performance of the contract, whatever its form or 

nature, which is delivered and finally or partially approved by the contracting authority. A 

result may be further defined in this contract as a deliverable. A result may, in addition to 

materials produced by the contractor or at its request, also include pre-existing materials;  

‘Substantial error’: any infringement of a contract provision resulting from an act or 

omission, which causes or might cause a loss to the Union’s budget. 

‘Supplier portal’: the e-PRIOR portal, which allows the contractor to exchange electronic 

business documents, such as invoices, through a graphical user interface; its main features can 

be found in the supplier portal overview document available on: 

http://ec.europa.eu/dgs/informatics/supplier_portal/doc/um_supplier_portal_overview.pdf  

II.2. ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER 

In the event of a joint tender submitted by a group of economic operators and where the group 

does not have legal personality or legal capacity, one member of the group is appointed as 

leader of the group.  

http://ec.europa.eu/dgs/informatics/supplier_portal/doc/um_supplier_portal_overview.pdf
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II.3. SEVERABILITY 

Each provision of this contract is severable and distinct from the others. If a provision is or 

becomes illegal, invalid or unenforceable to any extent, it must be severed from the remainder 

of the contract. This does not affect the legality, validity or enforceability of any other 

provisions of the contract, which continue in full force and effect. The illegal, invalid or 

unenforceable provision must be replaced by a legal, valid and enforceable substitute 

provision which corresponds as closely as possible with the actual intent of the parties under 

the illegal, invalid or unenforceable provision. The replacement of such a provision must be 

made in accordance with Article II.11. The contract must be interpreted as if it had contained 

the substitute provision as from its entry into force. 

II.4. PERFORMANCE OF THE CONTRACT 

II.4.1 The contractor must provide services of high quality standards, in accordance with the 

state of the art in the industry and the provisions of this contract, in particular the 

tender specifications and the terms of its tender. 

II.4.2 The contractor must comply with the minimum requirements provided for in the tender 

specifications. This includes compliance with applicable obligations under 

environmental, social and labour law established by Union law, national law and 

collective agreements or by the international environmental, social and labour law 

provisions listed in Annex X to Directive 2014/24/EU2. 

II.4.3 The contractor must obtain any permit or licence required in the State where the 

services are to be provided.  

II.4.4 All periods specified in the contract are calculated in calendar days, unless otherwise 

specified.  

II.4.5 The contractor must not present itself as a representative of the contracting authority 

and must inform third parties that it is not part of the European public service. 

II.4.6 The contractor is responsible for the personnel who carry out the services and 

exercises its authority over its personnel without interference by the contracting 

authority. The contractor must inform its personnel that: 

(a) they may not accept any direct instructions from the contracting authority; and 

(b) their participation in providing the services does not result in any employment or 

contractual relationship with the contracting authority. 

II.4.7 The contractor must ensure that the personnel performing the contract and any future 

replacement personnel possess the professional qualifications and experience required 

to provide the services, as the case may be on the basis of the selection criteria set out 

in the tender specifications. 

II.4.8 At the contracting authority’s reasoned request, the contractor must replace any 

member of personnel who: 

                                                 

2  OJ L 94 of 28.03.2014, p. 65 
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(a) does not have the expertise required to provide the services; or 

(b) has caused disruption at the premises of the contracting authority. 

The contractor bears the cost of replacing its personnel and is responsible for any 

delay in providing the services resulting from the replacement of personnel. 

II.4.9 The contractor must record and report to the contracting authority any problem that 

affects its ability to provide the services. The report must describe the problem, state 

when it started and what action the contractor is taking to resolve it.  

II.5. COMMUNICATION BETWEEN THE PARTIES 

II.5.1 Form and means of communication 

Any communication of information, notices or documents under the contract must: 

(a) be made in writing in paper or electronic format in the language of the contract;  

(b) bear the contract number; 

(c) be made using the relevant communication details set out in Article I.8; and 

(d) be sent by mail, email or, for the documents specified in the special conditions, via e-

PRIOR.  

If a party requests written confirmation of an e-mail within a reasonable time, the other party 

must provide an original signed paper version of the communication as soon as possible. 

The parties agree that any communication made by email has full legal effect and is 

admissible as evidence in judicial proceedings. 

II.5.2 Date of communications by mail and email 

Any communication is deemed to have been made when the receiving party receives it, unless 

this contract refers to the date when the communication was sent. 

E-mail is deemed to have been received by the receiving party on the day of dispatch of that 

e-mail, provided that it is sent to the e-mail address indicated in Article I.8. The sending party 

must be able to prove the date of dispatch. In the event that the sending party receives a non-

delivery report, it must make every effort to ensure that the other party actually receives the 

communication by email or mail. In such a case, the sending party is not held in breach of its 

obligation to send such communication within a specified deadline. 

Mail sent to the contracting authority is deemed to have been received by the contracting 

authority on the date on which the department responsible referred to in Article I.8 registers it. 

Formal notifications are considered to have been received by the receiving party on the date 

of receipt indicated in the proof received by the sending party that the message was delivered 

to the specified recipient.  
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II.5.3 Submission of e-documents via e-PRIOR 

If provided for in the special conditions, the exchange of electronic documents (e-documents) 

such as invoices between the parties is automated through the use of the e-PRIOR platform. 

This platform provides two possibilities for such exchanges: either through web services 

(machine-to-machine connection) or through a web application (the supplier portal).  

The contracting authority takes the necessary measures to implement and maintain electronic 

systems that enable the supplier portal to be used effectively.  

In the case of machine-to-machine connection, a direct connection is established between the 

parties’ back offices. In this case, the parties take the measures necessary on their side to 

implement and maintain electronic systems that enable the machine-to-machine connection to 

be used effectively. The electronic systems are specified in the interface control document. 

The contractor (or leader in the case of a joint tender) must take the necessary technical 

measures to set up a machine-to-machine connection and at its own cost. 

If communication via the supplier portal or via the web services (machine-to-machine 

connection) is hindered by factors beyond the control of one party, it must notify the other 

immediately and the parties must take the necessary measures to restore this communication.  

If it is impossible to restore the communication within two working days, one party must 

notify the other that alternative means of communication specified in Article II.5.1 will be 

used until the supplier portal or the machine-to-machine connection is restored.  

When a change in the interface control document requires adaptations, the contractor (or 

leader in the case of a joint tender) has up to six months from receipt of the notification to 

implement this change. This period can be shortened by mutual agreement of the parties. This 

period does not apply to urgent measures required by the security policy of the contracting 

authority to ensure integrity, confidentiality and non-repudiation of information and the 

availability of e-PRIOR, which must be applied immediately.  

II.5.4 Validity and date of e-documents 

The parties agree that any e-document, including related attachments exchanged via e-PRIOR: 

(a) is considered as equivalent to a paper document;  

(b) is deemed to be the original of the document; 

(c) is legally binding on the parties once an e-PRIOR authorised person has performed the 

‘sign’ action in e-PRIOR and has full legal effect; and 

(d) constitutes evidence of the information contained in it and is admissible as evidence in 

judicial proceedings.  

The parties expressly waive any rights to contest the validity of such a document solely on the 

grounds that communications between the parties occurred through e-PRIOR or that the 

document has been signed through e-PRIOR. If a direct connection is established between the 

parties’ back offices to allow electronic transfer of documents, the parties agree that an e-

document, sent as mentioned in the interface control document, qualifies as an EDI message.  
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If the e-document is dispatched through the supplier portal, it is deemed to have been legally 

issued or sent when the contractor (or leader in the case of a joint tender) is able to 

successfully submit the e-document without any error messages. The generated PDF and 

XML document for the e-document are considered as a proof of receipt by the contracting 

authority.  

In the event that an e-document is dispatched using a direct connection established between 

the parties’ back offices, the e-document is deemed to have been legally issued or sent when 

its status is ‘received’ as defined in the interface control document.  

When using the supplier portal, the contractor (or leader in the case of a joint tender) can 

download the PDF or XML message for each e-document for one year after submission. After 

this period, copies of the e-documents are no longer available for automatic download from 

the supplier portal.  

II.5.5 Authorised persons in e-PRIOR 

The contractor submits a request for each person who needs to be assigned the role of ‘user’ 

in e-PRIOR. These persons are identified by means of the European Communication 

Authentication Service (ECAS) and authorised to access and perform actions in e-PRIOR 

within the permissions of the user roles that the contracting authority has assigned to them. 

User roles enabling these e-PRIOR authorised persons to sign legally binding documents such 

as specific tenders or specific contracts are granted only upon submission of supporting 

documents proving that the authorised person is empowered to act as a legal representative of 

the contractor.  

II.6. LIABILITY 

II.6.1  The contracting authority is not liable for any damage or loss caused by the 

contractor, including any damage or loss to third parties during or as a consequence of 

performance of the contract.  

II.6.2 If required by the relevant applicable legislation, the contractor must take out an 

insurance policy against risks and damage or loss relating to the performance of the 

contract. It must also take out supplementary insurance as reasonably required by 

standard practice in the industry. Upon request, the contractor must provide evidence 

of insurance coverage to the contracting authority. 

II.6.3 The contractor is liable for any loss or damage caused to the contracting authority 

during or as a consequence of performance of the contract, including in the event of 

subcontracting, but only up to an amount not exceeding three times the total amount of 

the contract. However, if the damage or loss is caused by the gross negligence or 

wilful misconduct of the contractor or of its personnel or subcontractors, the 

contractor is liable for the whole amount of the damage or loss. 

II.6.4 If a third party brings any action against the contracting authority in connection with 

the performance of the contract, including any action for alleged breach of intellectual 

property rights, the contractor must assist the contracting authority in the legal 

proceedings, including by intervening in support of the contracting authority upon 

request.  
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If the contracting authority’s liability towards the third party is established and that 

such liability is caused by the contractor during or as a consequence of the 

performance of the contract, Article II.6.3 applies.  

II.6.5 If the contractor is composed of two or more economic operators (i.e. who submitted a 

joint tender), they are all jointly and severally liable to the contracting authority for the 

performance of the contract. 

II.6.6 The contracting authority is not liable for any loss or damage caused to the contractor 

during or as a consequence of performance of the contract, unless the loss or damage 

was caused by wilful misconduct or gross negligence of the contracting authority. 

II.7. CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING 

INTERESTS 

II.7.1 The contractor must take all the necessary measures to prevent any situation of conflict 

of interest or professional conflicting interest. 

II.7.2 The contractor must notify the contracting authority in writing as soon as possible of 

any situation that could constitute a conflict of interest or a professional conflicting 

interest during the performance of the contract. The contractor must immediately take 

action to rectify the situation.  

The contracting authority may do any of the following: 

(a) verify that the contractor’s action is appropriate;  

(b) require the contractor to take further action within a specified deadline;  

II.7.3 The contractor must pass on all the relevant obligations in writing to: 

(a) its personnel;  

(b) any natural person with the power to represent it or take decisions on its behalf;  

(c) third parties involved in the performance of the contract, including subcontractors.  

The contractor must also ensure that the persons referred to above are not placed in a 

situation which could give rise to conflicts of interest.  

II.8. CONFIDENTIALITY 

II.8.1 The contracting authority and the contractor must treat with confidentiality any 

information or documents, in any format, disclosed in writing or orally relating to the 

performance of the contract and identified in writing as confidential.  

II.8.2 Each party must:  

(a) not use confidential information or documents for any purpose other than to perform its 

obligations under the contract without the prior written agreement of the other party;  

(b) ensure the protection of such confidential information or documents with the same level 

of protection as its own confidential information and in any case with due diligence;  
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(c) not disclose, directly or indirectly, confidential information or documents to third parties 

without the prior written agreement of the other party. 

II.8.3 The confidentiality obligations set out in this Article are binding on the contracting 

authority and the contractor during the performance of the contract and for as long as 

the information or documents remain confidential unless:  

(a) the disclosing party agrees to release the receiving party from the confidentiality 

obligation earlier;  

(b) the confidential information or documents become public through other means than a 

breach of the confidentiality obligation; 

(c) the applicable law requires the disclosure of the confidential information or documents.  

II.8.4  The contractor must obtain from any natural person with the power to represent it or 

take decisions on its behalf, as well as from third parties involved in the performance 

of the contract, a commitment that they will comply with this Article. At the request of 

the contracting authority, the contractor must provide a document providing evidence 

of this commitment. 

II.9. PROCESSING OF PERSONAL DATA 

II.9.1 Any personal data included in the contract must be processed in accordance with 

Regulation (EC) No 45/2001 of the European Parliament and of the Council of 18 

December 2000 on the protection of individuals with regard to the processing of 

personal data by the Community institutions and bodies and on the free movement of 

such data. Such data must be processed by the data controller solely for the purposes 

of the performance, management and monitoring of the contract. This does not affect 

its possible transmission to bodies entrusted with monitoring or inspection tasks in 

application of Union law.  

II.9.2 The contractor has the right to access its personal data and the right to rectify any such 

data. The contractor should address any queries concerning the processing of its 

personal data to the data controller.  

II.9.3 The contractor has right of recourse at any time to the European Data Protection 

Supervisor.  

II.9.4 If the contract requires the contractor to process any personal data, the contractor may 

act only under the supervision of the data controller, in particular with regard to the 

purposes of the processing, the categories of data that may be processed, the recipients 

of the data and the means by which the data subject may exercise its rights 

II.9.5 The contractor must grant personnel access to the data to the extent strictly necessary 

for the performance, management and monitoring of the contract. 

II.9.6 The contractor must adopt appropriate technical and organisational security measures 

giving due regard to the risks inherent in the processing and to the nature of the 

personal data concerned in order to: 

(a) prevent any unauthorised person from gaining access to computer systems processing 

personal data, and especially: 
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(i) unauthorised reading, copying, alteration or removal of storage media; 

(ii) unauthorised data inputting, as well as any unauthorised disclosure, alteration 

or erasure of stored personal data; 

(iii) unauthorised use of data-processing systems by means of data transmission 

facilities; 

(b) ensure that authorised users of a data-processing system can access only the personal 

data to which their access right refers; 

(c) record which personal data have been communicated, when and to whom; 

(d) ensure that personal data being processed on behalf of third parties can be processed 

only in the manner prescribed by the contracting authority; 

(e) ensure that, during communication of personal data and transport of storage media, the 

data cannot be read, copied or erased without authorisation; 

(f) design its organisational structure in such a way that it meets data protection 

requirements. 

II.10. SUBCONTRACTING 

II.10.1 The contractor must not subcontract and have the contract performed by third parties 

beyond the third parties already mentioned in its tender without prior written 

authorisation from the contracting authority. 

II.10.2 Even if the contracting authority authorises subcontracting, the contractor remains 

bound by its contractual obligations and is solely responsible for the performance of 

this contract. 

II.10.3 The contractor must ensure that the subcontract does not affect the rights of the 

contracting authority under this contract, particularly those under Articles II.8, II.13 

and II.24. 

II.10.4 The contracting authority may request the contractor to replace a subcontractor found 

to be in a situation provided for in points (d) and (e) of Article II.18.1.  

II.11. AMENDMENTS 

II.11.1 Any amendment to the contract must be made in writing before all contractual 

obligations have been fulfilled.  

II.11.2 Any amendment must not make changes to the contract that might alter the initial 

conditions of the procurement procedure or result in unequal treatment of tenderers. 

II.12. ASSIGNMENT  

II.12.1 The contractor must not assign the rights and obligations arising from the contract, 

including claims for payments or factoring, without prior written authorisation from 
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the contracting authority. In such cases, the contractor must provide the contracting 

authority with the identity of the intended assignee. 

II.12.2  Any right or obligation assigned by the contractor without authorisation is not 

enforceable against the contracting authority. 

II.13. INTELLECTUAL PROPERTY RIGHTS 

II.13.1. Ownership of the rights in the results 

The Union acquires irrevocably worldwide ownership of the results and of all intellectual 

property rights under the contract. The intellectual property rights so acquired include any 

rights, such as copyright and other intellectual or industrial property rights, to any of the 

results and to all technological solutions and information created or produced by the 

contractor or by its subcontractor in performance of the contract. The contracting authority 

may exploit and use the acquired rights as stipulated in this contract. The Union acquires all 

the rights from the moment the contracting authority approves the results delivered by the 

contractor. Such delivery and approval are deemed to constitute an effective assignment of 

rights from the contractor to the Union. 

The payment of the price includes any fees payable to the contractor about the acquisition of 

ownership of rights by the Union including for all forms of exploitation and of use of the 

results. 

II.13.2. Licensing rights on pre-existing materials 

Unless provided otherwise in the special conditions, the Union does not acquire ownership of 

pre-existing rights under this contract. 

The contractor licenses the pre-existing rights on a royalty-free, non-exclusive and 

irrevocable basis to the Union, which may use the pre-existing materials for all the modes of 

exploitation set out in this contract. All pre-existing rights are licensed to the Union from the 

moment the results are delivered and approved by the contracting authority.  

The licensing of pre-existing rights to the Union under this contract covers all territories 

worldwide and is valid for the duration of intellectual property rights protection. 

The payment of the price as set out in the contract is deemed to also include any fees payable 

to the contractor in relation to the licensing of pre-existing rights to the Union, including for 

all forms of exploitation and of use of the results. 

Where performance of the contract requires that the contractor uses pre-existing materials 

belonging to the contracting authority, the contracting authority may request that the 

contractor signs an adequate licence agreement. Such use by the contractor will not entail any 

transfer of rights to the contractor and is limited to the needs of this contract. 

II.13.3. Exclusive rights 

The Union acquires the following exclusive rights:  
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(a) reproduction: the right to authorise or prohibit direct or indirect, temporary or 

permanent reproduction of the results by any means (mechanical, digital or other) and 

in any form, in whole or in part;  

(b) communication to the public: the exclusive right to authorise or prohibit any display, 

performance or communication to the public, by wire or wireless means, including the 

making available to the public of the results in such a way that members of the public 

may access them from a place and at a time individually chosen by them; this right 

also includes the communication and broadcasting by cable or by satellite; 

(c) distribution: the exclusive right to authorise or prohibit any form of distribution of 

results or copies of the results to the public, by sale or otherwise; 

(d) rental: the exclusive right to authorise or prohibit rental or lending of the results or of 

copies of the results; 

(e) adaptation: the exclusive right to authorise or prohibit any modification of the results;  

(f) translation: the exclusive right to authorise or prohibit any translation, adaptation, 

arrangement, creation of derivative works based on the results, and any other 

alteration of the results, subject to the respect of moral rights of authors, where 

applicable; 

(g) where the results are or include a database: the exclusive right to authorise or prohibit 

the extraction of all or a substantial part of the contents of the database to another 

medium by any means or in any form; and the exclusive right to authorise or prohibit 

the re-utilization of all or a substantial part of the contents of the database by the 

distribution of copies, by renting, by on-line or other forms of transmission; 

(h) where the results are or include a patentable subject-matter: the right to register them 

as a patent and to further exploit such patent to the fullest extent; 

(i) where the results are or include logos or subject-matter which could be registered as a 

trademark: the right to register such logo or subject-matter as a trademark and to 

further exploit and use it; 

(j) where the results are or include know-how: the right to use such know-how as is 

necessary to make use of the results to the full extent provided for by this contract, 

and the right to make it available to contractors or subcontractors acting on behalf of 

the contracting authority, subject to their signing of adequate confidentiality 

undertakings where necessary; 

(k) where the results are documents: 

(i) the right to authorise the reuse of the documents in conformity with the 

Commission Decision of 12 December 2011 on the reuse of Commission 

documents (2011/833/EU), to the extent it is applicable and the documents fall 

within its scope and are not excluded by any of its provisions; for the sake of this 

provision, ‘reuse’ and ‘document’ have the meaning given to it by this Decision; 

(ii) the right to store and archive the results in line with the document management 

rules applicable to the contracting authority, including digitisation or converting 

the format for preservation or new use purposes;  
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(l) where the results are or incorporate software, including source code, object code and, 

where relevant, documentation, preparatory materials and manuals, in addition to the 

other rights mentioned in this Article: 

(i) end-user rights, for all uses by the Union or by subcontractors which result from 

this contract and from the intention of the parties; 

(ii) the rights to decompile or disassemble the software; 

(m) to the extent that the contractor may invoke moral rights, the right for the contracting 

authority, except where otherwise provided in this contract, to publish the results with 

or without mentioning the creator(s)’ name(s), and the right to decide when and 

whether the results may be disclosed and published. 

The contractor warrants that the exclusive rights and the modes of exploitation may be 

exercised by the Union on all parts of the results, be they created by the contractor or 

consisting of pre-existing materials. 

Where pre-existing materials are inserted in the results, the contracting authority may accept 

reasonable restrictions impacting on the above list, provided that the said materials are easily 

identifiable and separable from the rest, that they do not correspond to substantial elements of 

the results, and that, should the need arise, satisfactory replacement solutions exist, at no 

additional costs to the contracting authority. In such case, the contractor will have to clearly 

inform the contracting authority before making such choice and the contracting authority has 

the right to refuse it. 

II.13.4. Identification of pre-existing rights 

When delivering the results, the contractor must warrant that, for any use that the contracting 

authority may envisage within the limits set in this contract, the results and the pre-existing 

material incorporated in the results are free of claims from creators or from any third parties 

and all the necessary pre-existing rights have been obtained or licensed.  

To that effect, the contractor must establish a list of all pre-existing rights to the results of this 

contract or parts thereof, including identification of the rights’ owners. If there are no pre-

existing rights to the results, the contractor must provide a declaration to that effect. The 

contractor must provide this list or declaration to the contracting authority together with the 

invoice for payment of the balance at the latest.  

II.13.5. Evidence of granting of pre-existing rights 

Upon request by the contracting authority, the contractor must provide evidence that it has the 

ownership or the right to use all the listed pre-existing rights, except for the rights owned or 

licensed by the Union. The contracting authority may request this evidence even after the end 

of this contract. 

This evidence may refer, for example, to rights to: parts of other documents, images, graphs, 

fonts, tables, data, software, technical inventions, know-how, IT development tools, routines, 

subroutines or other programs (‘background technology’), concepts, designs, installations or 

pieces of art, data, source or background materials or any other parts of external origin. 

This evidence must include, as appropriate:  
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(a) the name and version number of a software product;  

(b) the full identification of the work and its author, developer, creator, translator, data 

entry person, graphic designer, publisher, editor, photographer, producer;  

(c) a copy of the licence to use the product or of the agreement granting the relevant rights 

to the contractor or a reference to this licence;  

(d) a copy of the agreement or extract from the employment contract granting the relevant 

rights to the contractor where parts of the results were created by its personnel;  

(e) the text of the disclaimer notice if any. 

Provision of evidence does not release the contractor from its responsibilities if it is found that 

it does not hold the necessary rights, regardless of when and by whom this fact is revealed.  

The contractor also warrants that it possesses the relevant rights or powers to execute the 

transfer and that it has paid or has verified payment of all due fees including fees due to 

collecting societies, related to the final results. 

II.13.6. Quotation of works in the result 

In the result, the contractor must clearly point out all quotations of existing works. The 

complete reference should include as appropriate, the following: name of the author, title of 

the work, date and place of publication, date of creation, address of publication on the 

internet, number, volume and other information that allows the origin to be easily identified.  

II.13.7. Moral rights of creators 

By delivering the results, the contractor warrants that the creators will not object to the 

following on the basis of their moral rights under copyright:  

(a) that their names be mentioned or not mentioned when the results are presented to the 

public;  

(b) that the results be divulged or not after they have been delivered in their final version 

to the contracting authority;  

(c) that the results be adapted, provided that this is done in a manner which is not 

prejudicial to the creator’s honour or reputation.  

If moral rights on parts of the results protected by copyright may exist, the contractor must 

obtain the consent of creators regarding the granting or waiver of the relevant moral rights in 

accordance with the applicable legal provisions and be ready to provide documentary 

evidence upon request.  

II.13.8. Image rights and sound recordings 

If natural persons appear in a result or their voice or any other private element is recorded in a 

recognisable manner, the contractor must obtain a statement by these persons (or, in the case 

of minors, by the persons exercising parental authority) giving their permission for the 

described use of their image, voice or private element and, on request, submit a copy of the 

permission to the contracting authority. The contractor must take the necessary measures to 

obtain such consent in accordance with the applicable legal provisions.  
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II.13.9. Copyright notice for pre-existing rights 

When the contractor retains pre-existing rights on parts of the results, reference must be 

inserted to that effect when the result is used as set out in Article I.10.1, with the following 

disclaimer: ‘© — year — European Union. All rights reserved. Certain parts are licensed 

under conditions to the EU’, or with any other equivalent disclaimer as the contracting 

authority may consider best appropriate, or as the parties may agree on a case-by-case basis. 

This does not apply where inserting such reference would be impossible, notably for practical 

reasons. 

II.13.10. Visibility of Union funding and disclaimer 

When making use of the results, the contractor must declare that they have been produced 

under a contract with the Union and that the opinions expressed are those of the contractor 

only and do not represent the contracting authority’s official position. The contracting 

authority may waive this obligation in writing or provide the text of the disclaimer.  

II.14. FORCE MAJEURE 

II.14.1 If a party is affected by force majeure, it must immediately notify the other party, 

stating the nature of the circumstances, their likely duration and foreseeable effects. 

II.14.2 A party is not liable for any delay or failure to perform its obligations under the 

contract if that delay or failure is a result of force majeure. If the contractor is unable 

to fulfil its contractual obligations owing to force majeure, it has the right to 

remuneration only for the services actually provided. 

II.14.3 The parties must take all necessary measures to limit any damage due to force 

majeure. 

II.15.  LIQUIDATED DAMAGES 

II.15.1. Delay in delivery 

If the contractor fails to perform its contractual obligations within the applicable time limits 

set out in this contract, the contracting authority may claim liquidated damages for each day 

of delay using the following formula:   

0.3 x (V/d)  

where 

V is the price of the relevant purchase or deliverable or result or, failing that, the price 

specified in Article I.4.1; 

d is the duration specified for delivery of the relevant purchase or deliverable or result 

or, failing that, the duration of performance of the contract specified in Article I.3.3 

expressed in days. 

Liquidated damages may be imposed together with a reduction in price under the conditions 

laid down in Article II.16. 
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II.15.2. Procedure 

The contracting authority must formally notify the contractor of its intention to apply 

liquidated damages and the corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, 

the decision becomes enforceable the day after the time limit for submitting observations has 

elapsed.  

If the contractor submits observations, the contracting authority, taking into account the 

relevant observations, must notify the contractor:  

(a) of the withdrawal of its intention to apply liquidated damages; or  

(b) of its final decision to apply liquidated damages and the corresponding amount.  

II.15.3. Nature of liquidated damages 

The parties expressly acknowledge and agree that any amount payable under this Article is 

not a penalty and represents a reasonable estimate of fair compensation for the damage 

incurred due to failure to provide the services within the applicable time limits set out in this 

contract. 

II.15.4. Claims and liability 

Any claim for liquidated damages does not affect the contractor’s actual or potential liability 

or the contracting authority’s rights under Article II.18. 

II.16. REDUCTION IN PRICE 

II.16.1. Quality standards 

If the contractor fails to provide the service in accordance with the contract (‘unperformed 

obligations’) or if it fails to provide the service in accordance with the expected quality levels 

specified in the tender specifications (‘low quality delivery’), the contracting authority may 

reduce or recover payments proportionally to the seriousness of the unperformed obligations 

or low quality delivery. This includes in particular cases where the contracting authority 

cannot approve a result, report or deliverable as defined in Article I.5 after the contractor has 

submitted the required additional information, correction or new version.  

A reduction in price may be imposed together with liquidated damages under the conditions 

of Article II.15. 

II.16.2. Procedure 

The contracting authority must formally notify the contractor of its intention to reduce 

payment and the corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, 

the decision becomes enforceable the day after the time limit for submitting observations has 

elapsed.  
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If the contractor submits observations, the contracting authority, taking into account the 

relevant observations, must notify the contractor:  

(a) of the withdrawal of its intention to reduce payment; or  

(b) of its final decision to reduce payment and the corresponding amount.  

II.16.3. Claims and liability 

Any reduction in price does not affect the contractor’s actual or potential liability or the 

contracting authority’s rights under Article II.18. 

II.17. SUSPENSION OF THE PERFORMANCE OF THE CONTRACT 

II.17.1. Suspension by the contractor 

If the contractor is affected by force majeure, it may suspend the performance of the contract. 

The contractor must immediately notify the contracting authority of the suspension. The 

notification must include a description of the force majeure and state when the contractor 

expects to resume the performance of the contract.  

The contractor must notify the contracting authority as soon as it is able to resume 

performance of the contract, unless the contracting authority has already terminated the 

contract. 

II.17.2. Suspension by the contracting authority 

The contracting authority may suspend the performance of the contract or any part of it: 

(a) if the procedure for awarding the contract or the performance of the contract proves to 

have been subject to substantial errors, irregularities or fraud;  

(b)  in order to verify whether the presumed substantial errors, irregularities or fraud 

actually occurred.  

The contracting authority must formally notify the contractor of the suspension. Suspension 

takes effect on the date of formal notification, or at a later date if the formal notification so 

provides.  

The contracting authority must notify the contractor as soon as possible whether: 

(a) it is lifting the suspension; or 

(b) it intends to terminate the contract under Article II.18.1(f) or (j). 

The contractor is not entitled to compensation for suspension of any part of the contract. 

II.18. TERMINATION OF THE CONTRACT 

II.18.1. Grounds for termination by the contracting authority 

The contracting authority may terminate the contract in the following circumstances: 
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(a) if provision of the services under the contract has not actually started within 15 days 

of the scheduled date and the contracting authority considers the new date proposed, if 

any, unacceptable, taking into account Article II.11.2; 

(b) if the contractor is unable, through its own fault, to obtain any permit or licence 

required for performance of the contract; 

(c) if the contractor does not perform the contract in accordance with the tender 

specifications or is in breach of another substantial contractual obligation.  

(d) if the contractor or any person that assumes unlimited liability for the debts of the 

contractor is in one of the situations provided for in points (a) and (b) of Article 106(1) 

of the Financial Regulation3; 

(e) if the contractor or any related person is subject to any of the situations provided for 

in points (c) to (f) of Article 106(1) or to Article 106(2) of the Financial Regulation. 

(f) if the procedure for awarding the contract or the performance of the contract prove to 

have been subject to substantial errors, irregularities or fraud; 

(g) if the contractor does not comply with applicable obligations under environmental, 

social and labour law established by Union law, national law, collective agreements or 

by the international environmental, social and labour law provisions listed in Annex X 

to Directive 2014/24/EU;  

(h) if the contractor is in a situation that could constitute a conflict of interest or a 

professional conflicting interest as referred to in Article II.7;  

(i) if a change to the contractor’s legal, financial, technical, organisational or ownership 

situation is likely to substantially affect the performance of the contract or 

substantially modify the conditions under which the contract was initially awarded; 

(j) in the event of force majeure, where either resuming implementation is impossible or 

the necessary ensuing amendments to the contract would mean that the tender 

specifications are no longer fulfilled or result in unequal treatment of tenderers or 

contractors; 

II.18.2. Grounds for termination by the contractor 

The contractor may terminate the contract if:  

(a) it has evidence that the contracting authority has committed substantial errors, 

irregularities or fraud in the procedure for awarding the contract or the performance 

of the contract;  

(b) the contracting authority fails to comply with its obligations, in particular the 

obligation to provide the information needed for the contractor to perform the contract 

as provided for in the tender specifications. 

                                                 

3  Regulation (EU, EURATOM) No 966/2012 on the financial rules applicable to the general 

budget of the Union, as amended http://eur-lex.europa.eu/legal-

content/EN/TXT/?uri=celex:32012R0966  

http://eur-lex.europa.eu/legal-content/EN/TXT/?uri=celex:32012R0966
http://eur-lex.europa.eu/legal-content/EN/TXT/?uri=celex:32012R0966
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II.18.3. Procedure for termination 

A party must formally notify the other party of its intention to terminate the contract and the 

grounds for termination.  

The other party has 30 days following the date of receipt to submit observations, including the 

measures it has taken to continue fulfilling its contractual obligations. Failing that, the 

decision to terminate becomes enforceable the day after the time limit for submitting 

observations has elapsed.  

If the other party submits observations, the party intending to terminate must formally notify it 

either of the withdrawal of its intention to terminate or of its final decision to terminate.  

In the cases referred to in points (a) to (d) and (g) to (i) of Article II.18.1 and in Article 

II.18.2, the date on which the termination takes effect must be specified in the formal 

notification. 

In the cases referred to in points (e), (f) and (j) of Article II.18.1, the termination takes effect 

on the day following the date on which the contractor receives notification of termination.  

In addition, at the request of the contracting authority and regardless of the grounds for 

termination, the contractor must provide all necessary assistance, including information, 

documents and files, to allow the contracting authority to complete, continue or transfer the 

services to a new contractor or internally, without interruption or adverse effect on the quality 

or continuity of the services. The parties may agree to draw up a transition plan detailing the 

contractor’s assistance unless such plan is already detailed in other contractual documents or 

in the tender specifications. The contractor must provide such assistance at no additional cost, 

except if it can demonstrate that it requires substantial additional resources or means, in which 

case it must provide an estimate of the costs involved and the parties will negotiate an 

arrangement in good faith. 

II.18.4. Effects of termination 

The contractor is liable for damage incurred by the contracting authority as a result of the 

termination of the contract including the cost of appointing another contractor to provide or 

complete the services, unless the damage was caused by the situation specified in Article 

II.18.1 (j) or in Article II.18.2. The contracting authority may claim compensation for such 

damage.  

The contractor is not entitled to compensation for any loss resulting from the termination of 

the contract, including loss of anticipated profits, unless the loss was caused by the situation 

specified in Article II.18.2.  

The contractor must take all appropriate measures to minimise costs, prevent damage and 

cancel or reduce its commitments.  

Within 60 days of the date of termination, the contractor must submit any report, deliverable 

or result and any invoice required for services that were provided before the date of 

termination.  

In the case of joint tenders, the contracting authority may terminate the contract with each 

member of the group separately on the basis of points (d), (e) or (g) of Article II.18.1, under 

the conditions set out in Article II.11.2. 
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II.19.  INVOICES, VALUE ADDED TAX AND E-INVOICING 

II.19.1. Invoices and value added tax 

Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification 

data, the amount, the currency and the date, as well as the contract reference. 

Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint 

tender) for value added tax (VAT) purposes and must specify separately amounts not 

including VAT and amounts including VAT. 

The contracting authority is exempt from all taxes and duties, including VAT, in accordance 

with Articles 3 and 4 of the Protocol on the privileges and immunities of the European Union. 

The contractor (or leader in the case of a joint tender) must complete the necessary formalities 

with the relevant authorities to ensure that the supplies and services required for performance 

of the contract are exempt from taxes and duties, including VAT. 

II.19.2. E-invoicing 

If provided for in the special conditions, the contractor (or leader in the case of a joint tender) 

submits invoices in electronic format if the conditions regarding electronic signature specified 

by Directive 2006/112/EC on VAT are fulfilled, i.e. using a qualified electronic signature or 

through electronic data interchange.  

Reception of invoices by standard format (pdf) or email is not accepted. 

II.20. PRICE REVISION 

If a price revision index is provided in Article I.4.2, this Article applies to it.  

Prices are fixed and not subject to revision during the first year of the contract. 

At the beginning of the second and every following year of the contract, each price may be 

revised upwards or downwards at the request of one of the parties. 

A party may request a price revision in writing no later than three months before the 

anniversary date of entry into force of the contract. The other party must acknowledge the 

request within 14 days of receipt.  

At the anniversary date, the contracting authority must communicate the final index for the 

month in which the request was received, or failing that, the last provisional index available 

for that month. The contractor establishes the new price on this basis and communicates it as 

soon as possible to the contracting authority for verification.  

The price revision is calculated using the following formula: 

 Ir 

Pr = Po x ( — ) 

 Io 

where: Pr = revised price; 

 Po = price in the tender; 
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 Io = index for the month in which the contract enters into force; 

 Ir = index for the month in which the request to revise prices is received. 

II.21. PAYMENTS AND GUARANTEES 

II.21.1. Date of payment 

Payments are deemed to be effected on the date when they are debited to the contracting 

authority’s account. 

II.21.2. Currency 

Payments are made in euros or in the currency provided for in Article I.7.  

II.21.3. Conversion 

The contracting authority makes any conversion between the euro and another currency at the 

daily euro exchange rate published in the Official Journal of the European Union, or failing 

that, at the monthly accounting exchange rate, as established by the European Commission 

and published on the website indicated below, applicable on the day when it issues the 

payment order.  

The contractor makes any conversion between the euro and another currency at the monthly 

accounting exchange rate, established by the Commission and published on the website 

indicated below, applicable on the date of the invoice. 

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm  

II.21.4. Costs of transfer 

The costs of the transfer are borne as follows: 

(a) the contracting authority bears the costs of dispatch charged by its bank; 

(b) the contractor bears the costs of receipt charged by its bank; 

(c) the party causing repetition of the transfer bears the costs for repeated transfer. 

II.21.5. Pre-financing, performance and money retention guarantees 

If, as provided for in Articles I.5 or I.6, a financial guarantee is required for the payment of 

pre-financing, as performance guarantee or as retention money guarantee, it must fulfil the 

following conditions:  

(a) the financial guarantee is provided by a bank or a financial institution approved by the 

contracting authority or, at the request of the contractor and with the agreement of the 

contracting authority, by a third party; 

(b) the guarantor stands as first-call guarantor and does not require the contracting 

authority to have recourse against the principal debtor (the contractor). 

The contractor bears the cost of providing such guarantee. 

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm
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Pre-financing guarantees must remain in force until the pre-financing is cleared against 

interim payments or payment of the balance. Where the payment of the balance takes the form 

of a debit note, the pre-financing guarantee must remain in force for three months after the 

debit note is sent to the contractor. The contracting authority must release the guarantee 

within the following month.  

Performance guarantees cover compliance with substantial contractual obligations until the 

contracting authority has given its final approval for the service. The performance guarantee 

must not exceed 10 % of the total price of the contract. The contracting authority must release 

the guarantee fully after final approval of the service, as provided for in the contract.  

Retention money guarantees cover full delivery of the service in accordance with the contract 

including during the contract liability period and until its final approval by the contracting 

authority. The retention money guarantee must not exceed 10 % of the total price of the 

contract. The contracting authority must release the guarantee after the expiry of the contract 

liability period as provided for in the contract. 

The contracting authority must not request a retention money guarantee where it has 

requested a performance guarantee.  

II.21.6. Interim payments and payment of the balance 

The contractor (or leader in the case of a joint tender) must send an invoice for interim 

payment, as provided for in Article I.5 or in the tender specifications.  

The contractor (or leader in the case of a joint tender) must send an invoice for payment of the 

balance within 60 days of the end of the period of provision of the services, as provided for in 

Article I.5 or in the tender specifications.  

Payment of the invoice and approval of documents does not imply recognition of the 

regularity, authenticity, completeness and correctness of the declarations and information they 

contain.  

Payment of the balance may take the form of recovery.  

II.21.7. Suspension of the time allowed for payment 

The contracting authority may suspend the payment periods specified in Article I.5 at any 

time by notifying the contractor (or leader in the case of a joint tender) that its invoice cannot 

be processed. The reasons the contracting authority may cite for not being able to process an 

invoice are: 

(a) because it does not comply with the contract;  

(b) because the contractor has not produced the appropriate documents or deliverables; or  

(c) because the contracting authority has observations on the documents or deliverables 

submitted with the invoice.  

The contracting authority must notify the contractor (or leader in the case of joint tender) as 

soon as possible of any such suspension, giving the reasons for it. 
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Suspension takes effect on the date the contracting authority sends the notification. The 

remaining payment period resumes from the date on which the requested information or 

revised documents are received or the necessary further verification, including on-the-spot 

checks, is carried out. Where the suspension period exceeds two months, the contractor (or 

leader in the case of a joint tender) may request the contracting authority to justify the 

continued suspension.  

Where the payment periods have been suspended following rejection of a document referred 

to in the first paragraph of this Article and the new document produced is also rejected, the 

contracting authority reserves the right to terminate the contract in accordance with 

Article II.18.1(c). 

II.21.8. Interest on late payment 

On expiry of the payment periods specified in Article I.5, the contractor (or leader in the case 

of a joint tender) is entitled to interest on late payment at the rate applied by the European 

Central Bank for its main refinancing operations in euros (the reference rate) plus eight 

points. The reference rate is the rate in force, as published in the C series of the Official 

Journal of the European Union, on the first day of the month in which the payment period 

ends. 

Suspension of the payment period as provided for in Article II.21.7 is not considered as 

giving rise to late payment.  

Interest on late payment covers the period running from the day following the due date for 

payment up to and including the date of payment as defined in Article II.21.1. 

However, when the calculated interest is EUR 200 or less, it must be paid to the contractor (or 

leader in the case of a joint tender) only if it requests it within two months of receiving late 

payment. 

II.22. REIMBURSEMENTS 

II.22.1 If provided for in the special conditions or in the tender specifications, the contracting 

authority must reimburse expenses directly connected with the provision of the 

services either when the contractor provides it with supporting documents or on the 

basis of flat rates. 

II.22.2  The contracting authority reimburses travel and subsistence expenses on the basis of 

the shortest itinerary and the minimum number of nights necessary for overnight stay 

at the destination. 

II.22.3 The contracting authority reimburses travel expenses as follows: 

(a) travel by air: up to the maximum cost of an economy class ticket at the time of the 

reservation; 

(b) travel by boat or rail: up to the maximum cost of a first class ticket; 

(c) travel by car: at the rate of one first class rail ticket for the same journey and on the 

same day; 
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In addition, the contracting authority reimburses travel outside Union territory if it has given 

its prior written approval for the expenses. 

II.22.4 The contracting authority reimburses subsistence expenses on the basis of a daily 

subsistence allowance as follows: 

(a) for journeys of less than 200 km for a return trip, no subsistence allowance is payable; 

(b) the daily subsistence allowance is payable only on receipt of supporting documents 

proving that the person concerned was present at the destination; 

(c) the daily subsistence allowance takes the form of a flat-rate payment to cover all 

subsistence expenses, including meals, local transport including transport to and from 

the airport or station, insurance and sundries; 

(d) the daily subsistence allowance is reimbursed at the flat rates specified in Article I.4.3; 

(e) accommodation is reimbursed on receipt of supporting documents proving the 

necessary overnight stay at the destination, up to the flat-rate ceilings specified in 

Article I.4.3.  

II.22.5 The contracting authority reimburses the cost of shipment of equipment or 

unaccompanied luggage if it has given prior written approval for the expense. 

II.23. RECOVERY 

II.23.1 If an amount is to be recovered under the terms of the contract, the contractor must 

repay the contracting authority the amount in question. 

II.23.2. Recovery procedure 

Before recovery, the contracting authority must formally notify the contractor of its intention 

to recover the amount it claims, specifying the amount due and the reasons for recovery and 

inviting the contractor to make any observations within 30 days of receipt. 

If no observations have been submitted or if, despite the observations submitted, the 

contracting authority decides to pursue the recovery procedure, it must confirm recovery by 

formally notifying a debit note to the contractor, specifying the date of payment. The 

contractor must pay in accordance with the provisions specified in the debit note. 

If the contractor does not pay by the due date, the contracting authority may, after informing 

the contractor in writing, recover the amounts due: 

(a) by offsetting them against any amounts owed to the contractor by the Union or by the 

European Atomic Energy Community;  

(b) by calling in a financial guarantee if the contractor has submitted one to the 

contracting authority;  

(c) by taking legal action.  
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II.23.3. Interest on late payment 

If the contractor does not honour the obligation to pay the amount due by the date set by the 

contracting authority in the debit note, the amount due bears interest at the rate indicated in 

Article II.21.8. Interest on late payments will cover the period starting on the day after the due 

date for payment and ending on the date when the contracting authority receives the full 

amount owed.  

Any partial payment is first entered against charges and interest on late payment and then 

against the principal amount. 

II.23.4. Recovery rules in the case of joint tender 

If the contract is signed by a group (joint tender), the group is jointly and severally liable 

under the conditions set out in Article II.6 (liability). The contracting authority first claims the 

full amount to the leader of the group.  

If the leader does not pay by the due date and if the amount cannot be offset in accordance 

with Article II.23.2 (a), the contracting authority may claim the full amount to any other 

member of the group by notifying the debit note already sent to the leader under 

Article II.23.2.  

II.24. CHECKS AND AUDITS 

II.24.1 The contracting authority and the European Anti-Fraud Office may check or require an 

audit on the performance of the contract. This may be carried out either by OLAF’s 

own staff or by any outside body authorised to do so on its behalf.  

Such checks and audits may be initiated at any moment during the performance of the 

contract and up to five years starting from the payment of the balance.  

The audit procedure is initiated on the date of receipt of the relevant letter sent by the 

contracting authority. Audits are carried out on a confidential basis. 

II.24.2 The contractor must keep all original documents stored on any appropriate medium, 

including digitised originals if authorised under national law, for a period of five years 

starting from the payment of the balance.  

II.24.3 The contractor must grant the contracting authority’s staff and outside personnel 

authorised by the contracting authority the appropriate right of access to sites and 

premises where the contract is performed and to all the information, including 

information in electronic format, needed to conduct such checks and audits. The 

contractor must ensure that the information is readily available at the moment of the 

check or audit and, if so requested, that information is handed over in an appropriate 

format.  

II.24.4 On the basis of the findings made during the audit, a provisional report is drawn up. 

The contracting authority or its authorised representative must send it to the 

contractor, who has 30 days following the date of receipt to submit observations. The 

contractor must receive the final report within 60 days following the expiry of that 

deadline to submit observations. 
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On the basis of the final audit findings, the contracting authority may recover all or 

part of the payments made in accordance with Article II.23 and may take any other 

measure which it considers necessary.  

II.24.5 In accordance with Council Regulation (Euratom, EC) No 2185/96 of 11 November 

1996 concerning on-the-spot checks and inspection carried out by the Commission in 

order to protect the European Communities’ financial interests against fraud and 

other irregularities and Regulation (EU, Euratom) No 883/2013 of the European 

Parliament and the Council of 11 September 2013 concerning investigation 

conducted by the European Anti-Fraud Office , the European Anti-Fraud Office may 

carry out investigations, including on-the-spot checks and inspections, to establish 

whether there has been fraud, corruption or any other illegal activity under the 

contract affecting the financial interests of the Union. Findings arising from an 

investigation may lead to criminal prosecution under national law.  

 The investigations may be carried out at any moment during the provision of the 

services and up to five years starting from the payment of the balance. 

II.24.6 The Court of Auditors has the same rights as the contracting authority, particularly 

right of access, for the purpose of checks and audits. 


